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ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

Disclaimer

While the ASAQS aims to ensure that its publications 
represent best practice, the ASAQS does not accept or 
assume any liability or responsibility for any events or 
consequences which derive from the use of the 
Preliminaries Model Bill. Such Model Bill is not 
exhaustive and is therefore only intended to provide 
general guidance to those who wish to make use of it. 
This publication is provided "as is" without warranty of 
any kind, either expressed or implied including but 
without limitation to warranties of merchantability, fitness 
for a particular purpose and non-infringement

BILL NO. 1 
PRELIMINARIES

User note

Delete the above "Disclaimer" when preparing this Bill 
No. 1 for tender or contract purposes

Hereinafter edit all text, etc but even more specifically 
text within "?...?" to ensure that such text applies to the 
specific building agreement

The JBCC Minor Works Agreement (Edition 5.2 - May 
2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Minor Works Agreement contract data form 
an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Minor Works Agreement (Edition 5.2 - May 
2018) shall be deemed to be incorporated in these bills 
of quantities, amended as hereinafter described

The contractor is deemed to have referred to the 
above-mentioned documents for the full intent and 
meaning of each clause
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The clauses in the above-mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the abovementioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter 
alia referring to SANS construction standards. Where 
such preambles are not applicable (eg where BS or 
Euro construction standards are applicable or the design 
consultants provide other preambles/specifications for 
insertion), users are to ensure that the abbreviated 
descriptions when read in conjunction with the Standard 
System of Measuring Building Work (seventh edition) for 
works within South Africa or the Standard Method of 
Measuring Building Work for Africa 2015 (first edition) 
for works elsewhere in Africa, represent the full 
description by extending the abbreviated bills of 
quantities descriptions and/or by inserting appropriate 
preambles or specifications

User note

Note that the text of the Standard System of Measuring 
Building Work (seventh edition) and that of the Standard 
Method of Measuring Building Work for Africa 2015 (first 
edition) is the same

The latest version of the General Preambles for Trades 
should be referred to should the General Preambles for 
Trades 2017 be revised in future
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The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual 
clauses in the aforementioned JBCC Minor 
Works Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these 
preliminaries are to be divided into one or more of the 
three categories provided namely fixed (F), value related 
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: MINOR WORKS AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)
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Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:
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1.   These persons are deemed to be jointly and 
severally liable to the employer for the performance 
of this agreement

2.   These persons shall notify the employer of their 
leader who has assigned authority to bind the 
contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal
status without the prior written consent of the 
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices2

NHBRC levies

The employer shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1] 

User note

Item
F:............................. V:............................ 
T:............................

Item

Clause 3.0 - Offer, acceptance and assignment

F:............................. V:............................ 
T:............................

3

Clause 4.0 - Documents4

Value Added Tax

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 4.3 is deemed to be deleted

-5-

Preliminaries & Generals
Bill No.  1
Section No.  1

Carried to Collection R



RUSTENBURG CAMPUS

ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued both hard 
copies and electronically and the contractor shall be 
deemed to have received such drawings on the date 
that such drawings have been dispatched electronically 
[4.5] ?

User note

Item
F:............................. V:............................ 
T:............................

Clause 5.0 - Employer's agents5

Delegated authority may be dealt with in B 5.0 of the 
contract data. Insert in the contract data "Refer to the 
Project Specific Preliminaries" should it be dealt with in 
this Project Specific Preliminaries

User note

Delegated authority

The authority of the principal agent to issue contract 
instructions [14.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[5.2]. This does not preclude the principal agent from 
issuing such contract instructions: ?

The delegated authority for the architect (ie duties and 
contract instructions) is stated hereunder. Delete if not 
applicable. Add other consultants as may be necessary

User note

1. Architect

Note that the contract instructions are selected from 
those listed in clause 14.1 of the JBCC MWA
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1.1 Duties [5.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [5.2; 14.1] :

1.2.1     Rectification of discrepancies, errors in 
description or quantity or                  omissions 
of items in this agreement other than in the 
JBCC Minor Works Agreement 

1.2.2     Alteration to design, quality or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

1.2.3     The site [12.0]

1.2.4     Compliance with the law, regulations and 
bylaws [2.1]

1.2.5     Provision and testing of samples of materials 
and goods and/or finishes or assemblies of 
elements of the works 

1.2.6     Opening up of work for inspection, removal or 
re-execution

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and 
goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing 
damage to the works [17.2.2]

1.2.11   Rectification of defects [16.4; 16.8]
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1.2.12    A list for practical completion specifying 
outstanding or defective 

             work to be rectified to achieve practical 
completion and a list for

             completion and a list for final completion 
specifying outstanding or

             defective work to be rectified to achieve final 
completion

1.2.13   Expenditure of employer allowances and/or 
prime cost amounts

1.2.14  Work by direct contractors [13.0]

1.2.15   On suspension or termination, protection of the 
works, removal of

             construction equipment and surplus 
materials and goods [21.6.1] ?

Item
F:............................. V:............................ 
T:............................

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the 
quantity surveyor  

3. Civil and structural engineer

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

-8-

Preliminaries & Generals
Bill No.  1
Section No.  1

Carried to Collection R



RUSTENBURG CAMPUS

ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and 
bylaws [2.1]

3.2.5 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

3.2.6 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing 
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums 
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4. Mechanical engineer

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

4.2.3 Compliance with the law, regulations and 
bylaws [2.1]

4.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

4.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]
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4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums 

5. Electrical engineer

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works and, where appointed by the employer for 
quantity surveying services in respect of the electrical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

5.2.3 Compliance with the law, regulations and 
bylaws [2.1]

5.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works
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5.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums 

Item

Clause 6.0 - Principal Agent

F:............................. V:............................ 
T:............................

6

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

7
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Item

Clause 8.0 - Risks, indemnities and insurances

F:............................. V:............................ 
T:............................

8

Insurances and securities (A8-A9)

Clause 9.0 - Securities9

If it is deemed advisable, the extent of any guarantee for 
payment may be stated and whether it  is required of the
contractor to waive his lien.  Edit the following clause: 

User note

Guarantee for payment

The employer shall provide to the contractor a 
guarantee for payment in the amount of 
?.......................................................Rand 
(R...........................) ?  The contractor shall 
consequently waive his lien or right of continuing 
possession of the works [9.2] ?

Where it is expected of the contractor to waive his lien in
terms of  clause 9.2, the waiver of lien may be extended 
to subcontracts as follows:

User note

Extension of waiver of lien

The contractor shall ensure that a waiver of lien or right 
of continuing possession of the works is included in all 
subcontracts and that the works executed on the site 
are kept free of all liens and other encumbrances at all 
times [9.2] ?

Item
F:............................. V:............................ 
T:............................

Item

Clause 10.0 - Obligations of the employer

F:............................. V:............................ 
T:............................

10

Execution (A10 - A14) 
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Item

Clause 11.0 - Obligations of the contractor

F:............................. V:............................ 
T:............................

11

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [11.2.5] ?

Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[11.2.5] ?

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:............................. V:............................ 
T:............................

Item

Clause 12.0 - Setting out

F:............................. V:............................ 
T:............................

12
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Clause 13.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

13

1.   Designate an area for the direct contractor to 
establish a temporary office and workshop and 
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3.   Provide water, lighting and single phase electric 
power to a position within 50m of the place where 
the direct contract work is to be carried out, other 
than fuel or power for commissioning of any 
installation

4.   Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like
right, while it remains erected on the site [13.1]

Item
F:............................. V:............................ 
T:............................

Clause 14.0 - Contract instructions

? Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor ?

14

Item
F:............................. V:............................ 
T:............................

Item

Clause 15.0 - Practical completion

F:............................. V:............................ 
T:............................

15

Completion (A15 - A18) 
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Clause 16.0 - Defects liability period and final 
completion

16

Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [14.1.8; 17.1 & 2]

17

Item
F:............................. V:............................ 
T:............................

Item

Clause 18.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

18

Clause 19.0 - Payment19

Payment (A19 - A20) 

Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Item
F:............................. V:............................ 
T:............................
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Clause 20.0 - Adjustment of the contract value and 
final account

20

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [22.5 & 6] from 
making a determination on costs

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Suspension or termination 21

Suspension or termination (A21) 

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Dispute resolution

F:............................. V:............................ 
T:............................

22

Dispute resolution (A22) 

Agreement23

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data24

Insert under the above heading, with suitable sub-
headings, any amendments, modifications, corrections 
or supplements to the contract data 

User note 
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Tenderer's selections

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data

User note

All information for the above requires consultation with 
the contractor. The principal agent should not pre-select 
any of the alternatives available to the contractor

Item
F:............................. V:............................ 
T:............................

User note

Amendments, modifications, corrections or supplements 
to the General Preliminaries in Section B should be 
recorded in the contract data

SECTION B:  GENERAL PRELIMINARIES 

Should it be necessary to expand on any of the General 
Preliminaries clauses, the user should list the 
appropriate General Preliminary clause number and 
heading and insert the relevant provision under a 
suitable heading in bold as may be necessary

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

25

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

26

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

27

Documents (B2) 

Clause 2.2 - Provisional bills of quantities28
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Item
F:............................. V:............................ 
T:............................

Clause 2.3 - Availability of construction information29

Item
F:............................. V:............................ 
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

30

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

31

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

32

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

33

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

34

The site (B4) 

ItemClause 4.2 - Enclosure of the works35

Describe any specific hoarding requirements, other than 
already described in clause 4.2 or in the contract data 

User note 

F:............................. V:............................ 
T:............................
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Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ 
T:............................

36

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

37

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

38

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

39

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

40

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

41

Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

42

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

43

Samples, shop drawings and manufacturer's 
instructions (B6) 
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Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

44

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

45

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

46

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

47

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

48

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

49

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

50

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

51

Clause 9.1 - Responsibility for prime cost amounts52

Prime cost amounts (B9) 
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Where details of materials included in prime cost 
amounts are not readily available and it is therefore not 
possible for the contractor to price for waste, the 
relevant prime cost amount shall be inserted in the bills 
of quantities as a lump sum with the contractor being 
given the opportunity to separately price his overheads 
and profit and for taking delivery, etc as called for in this 
clause 9.1 of the preliminaries. In such case the fixing 
only or installation only of the relevant materials shall be 
provisionally measured for the contractor to price and 
shall be re-measured upon completion

User note

Item

Where details of materials for which prime cost amounts 
are to be allowed are readily available, the quantity 
surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items 
shall contain sufficient detail for the contractor to price 
for fixing and installation, waste, etc

F:............................. V:............................ 
T:............................

N/AClause 10.1 - General attendance53

Attendance on subcontractors (B10) 

N/AClause 10.2 - Special attendance54

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

55

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

56

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

57
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Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

58

Clause 11.5 - Disturbance59

The following clause may be used should "disturbance" 
[11.5] need to be extended

User note 

Item

Disturbance 

? All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever ?

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance60

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial 
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works ?

Insert the following clause if an environmental 
management plan (EMP) is available and insert the 
EMP in an annexure 

User note 
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Item

Environmental management plan

The employer has prepared an environmental 
management plan (EMP) (refer to Annexure ? for a copy 
of the relevant plan). The contractor shall price 
opposite this item for compliance with all the 
requirements of such EMP ?

F:........................ V:.........................T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

61

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

62

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

63

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

64

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

65

SECTION  C: SPECIFIC PRELIMINARIES

Users shall avoid inserting in Section C items which 
may be construed as amending, modifying, correcting or 
supplementing the provisions of the JBCC Minor Works 
Agreement. Such amendments, modifications, 
corrections or supplements should be kept to the 
absolute minimum and should be inserted in Section A 
under the recited clause headings of the JBCC Minor 
Works Agreement in this Bill No. 1

User note
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Selected examples of typical clauses are provided to 
indicate ways of describing such clauses. Users must 
delete, adapt or add to these examples to suit their 
particular circumstances

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

66

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................

Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:........................ V:.........................T:.........................

67
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Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:........................ V:.........................T:.........................

68

Item

Overloading

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. 
The contractor shall submit details of his proposed 
loading, storage, plant erection, etc to the principal 
agent for approval prior to proceeding with such 
loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in 
connection with the provision of temporary support work, 
etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole 
expense

F:........................ V:.........................T:.........................

69

Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:........................ V:.........................T:.........................

70
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Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

F:........................ V:.........................T:.........................

71

User note

Insert the following where a health and safety 
specification is not yet available. Note that there is an 
obligation on the employer to ensure that the contractor 
has priced opposite this item for the compliance with the 
act and the regulations and the reasonable provisions of 
the health and safety specification

Health and safety72

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993 as amended. 
It is specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health 
and safety measures during the execution of the works. 
The  contractor shall price opposite this item for 
compliance with the act and the regulations and the 
reasonable provisions of the aforementioned health and 
safety specification [2.1]

User note

Insert the following where a health and safety 
specification is available. Note that there is an obligation 
on the employer to ensure that the contractor has priced 
opposite this item for the compliance with the act and 
the regulations and the reasonable provisions of the 
health and safety specification
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Health and safety

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993 as amended. 
It is specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works (refer to Annexure ? for a copy of the relevant 
specification) and that the employer shall ensure that 
the contractor has made provision for the cost of health 
and safety measures during the execution of the works. 
The contractor shall price opposite this item for 
compliance with the act and the regulations and the 
provisions of the aforementioned health and safety 
specification [2.1]

The contractor shall:

1.   Comply with the health and safety specification for 
the works

2.   Prepare and agree with the health and safety 
consultant the health and  safety plan for the works

3.   Cooperate with the health and safety consultant in 
all respects

4.   Manage the compliance of all subcontractors with 
the regulations and with the health and safety plan 
and specification

5.   Conform to the conditions contained in the 
employer's health and safety specification

Item
F:............................. V:............................ 
T:............................

Item

Green star building certification

User note

Insert the provisions called for by the relevant green star 
consultant should it be a requirement that the project be 
submitted for green star certification

F:........................ V:.........................T:.........................

73
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Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account 
their empowerment rating

The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works

74

Item

The contractor is to submit to the principal agent on 
an annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating their 
BBBEE rating including proof of the said rating

F:........................ V:.........................T:.........................

Item

Advertising rights

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

F:........................ V:.........................T:.........................

75

Item

Confidentiality

The contractor undertakes to maintain in confidence 
any and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not 
be used in any way except in connection with the 
execution of the works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:........................ V:.........................T:.........................

76
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Item

Media releases

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

F:........................ V:.........................T:.........................

77

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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SECTION 2

BILL NO. 1

ALTERATIONS

Insert preambles/specifications as may be required or in 
order to supplement any applicable preambles, 
specifications or bills of quantities descriptions
 
Take note that these Model Bills of Quantities utilise 
abbreviated descriptions
 
The Model Preambles for Trades 2008 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated bills of 
quantities descriptions by inter alia referring to SANS 
construction standards. Where such model preambles 
are not applicable (eg where BS or Euro construction 
standards are applicable or the design consultants 
provide other preambles/specifications for insertion), 
users are to ensure that the abbreviated descriptions 
when read in conjunction with the applicable measuring 
system, represents the full description by extending the 
abbreviated bills of quantities descriptions and/or by 
inserting appropriate preambles or specifications
 
Consider inserting the preambles hereunder when using 
the abovementioned Model Preambles for Trades 2008

User note

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
salvageable from the alterations.  No claim for any 
variations of the contract sum in respect of the nature 
and extent of the work or of inferior or damaged 
materials will be entertained

View site
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No explosives whatsoever may be used for alteration 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to tenants in the building and to 
adjoining premises and their tenants.  He shall provide 
proper protection and provide, erect and remove when 
directed, any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the principal agent

General

Doors, fanlights, windows, fittings, frames, linings, etc 
which are to remain the property of the employer shall 
be carefully taken out, temporarily stored, transported 
over a distance of approximately ?km to store and 
handed over to the employer

Doors, fanlights, windows, fittings, frames, linings, etc 
which are to be re-used shall be thoroughly overhauled 
before refixing including taking off, easing and 
rehanging, cramping up, re-wedging as required and 
making good cramps, dowels, etc, and oiling, adjusting 
and repairing ironmongery as necessary, replacing any 
glass damaged in removal or subsequently and stopping 
up all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary
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The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

TEMPORARY BARRICADES, SCREENS, ETC

22m

Dust screen 2000m high between concrete floor and 
ceiling, of suitable timber framing with 375 micron 
polyethylene sheeting stapled on on one side, including 
corners, ends, etc

1

Temporary barricades, screens, roofs, etc including 
removal

REMOVAL OF EXISTING WORK

1No

Aluminium door and door frame 1600 x 2100 m high 
overall, including setting up and building in door frame, 
rehanging door on new door frame, brass hinges and 
replacing lock with new mortice lockset (Door and Door 
frame measured else where)

2

Taking out doors, windows, etc, including thresholds, 
sills, etc, setting aside for re-use and later refixing in 
similar new position

120m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

3

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1NoMortice lockset from timber door4

Taking out and removing ironmongery

1NoDoor closer from timber door and frame5

180m220mm Screed from floors6

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc
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154m2On Internal plaster wall7

To interior Cement Plaster, remove loose and peeling
paint / wallpaper back to a firm edge by scraping,
sanding or other suitable means. Feather the edges with
100-grit sandpaper and ensure surface is dust free.
Remove surface contaminants with approved solution,
bristle broom and/or scrubbing brush. Rinse with tap
water to remove all traces of sugar soap and allow to
dry. Ensure surfaces are clean, dry and sound.

153m2

Hack and remove all existing Ceramic Tiles, Skirtings, 
Adhesive and Screed to replace with new to Principal 
Agen’st Specifications, (Screed measured else where)

8

Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

40m2Tiles to treads and risers of stairs9

85mTile skirting 80mm high10

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, 
traps, etc and making good floor and wall finishes 
(making good tiling and paintwork elsewhere)

7NoAir-conditions11

All mechanical air-con units to be relocated and installed 
against the wall and tested as per Principal Agent 
specifications.
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35

34
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 2

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing

Samples of all masonry building units, shall consist of a 
minimum of 6 units

SAMPLES

SUPERSTRUCTURE

8m2One brick walls1

Brickwork of NFP bricks in class II mortar
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BRICKWORK SUNDRIES

10m2Cutting toothings and bonding new brickwork to existing2

Miscellaneous

45m75mm Wide reinforcement built in horizontally3

Brickwork reinforcement
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39

38Total Brought Forward from Page No.
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 3

WATERPROOFING

NOTE: Tenderers are advised to study the 
"Specification of Materials and Methods to be used" 
(OOG-001E) before pricing this bill.

SUPPLEMENTARY PREAMBLES

Insert preambles/specifications as may be required or in 
order to supplement any applicable preambles, 
specifications or bills of quantities descriptions
 
Take note that these Model Bills of Quantities utilise 
abbreviated descriptions
 
The Model Preambles for Trades 2008 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated bills of 
quantities descriptions by inter alia referring to SANS 
construction standards. Where such model preambles 
are not applicable (eg where BS or Euro construction 
standards are applicable or the design consultants 
provide other preambles/specifications for insertion), 
users are to ensure that the abbreviated descriptions 
when read in conjunction with the applicable measuring 
system, represents the full description by extending the 
abbreviated bills of quantities descriptions and/or by 
inserting appropriate preambles or specifications
 
Consider inserting the preambles hereunder when using 
the abovementioned Model Preambles for Trades 2008

User note
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Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

15m2
On bottoms and sides of box gutters, also around the 
110mm diameter pipes

1

Prepare and apply 'Sika Cemflex' waterproofing 
system all in accordance with the manufacturer's 
instructions
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SECTION  2

NOTE: Tenderers are advised to study the 
"Specification of Materials and Methods to be used" 
(OOG-001E) before pricing this bill.

BILL NO. 4

ROOF COVERINGS, ETC

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

PROFILED METAL SHEETING AND 
ACCESSORIES

Note

The Contractor is to submit a certificate signed by the 
merchant, stating that the galvanised roof covering 
supplied complies with the required thickness specified

____________________

Install new SOLAR CONTROL POLYCARBONATE
IBR Roof Sheet IBR 1.25mm thick or as Similar
Approved, fixed to Steel Purlins, all in accordance
with the manufacturer`s recommendations, installed
by specialist. Flashing, all in accordance with the
manufacturer`s recommendations. Purlin spacing as
per the manufacturer'specifications.

270m2Roof covering with pitch not exceeding 30 degrees1
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RAINWATER DISPOSAL

GUTTERS, DOWNPIPES, ETC.

38m

Pre-coated aluminium seamless gutter, size 150 x 150 x 
0,6mm thick in colour Marble White including matching 
rivet-fixed mitres 

2

0,6mm Galvanised sheet iron Class Z 275 

7NoExtra for stopped end3

21m

Rectangular fluted downpipes, size 100 x 100 x 0,6mm 
thick in colour Marble White fixed to walls with pre-
painted downpipe cleats using nail-in anchor fixings.

4

7NoExtra for shoe5

7NoExtra for eaves offset6
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SECTION  2

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

Insert preambles/specifications as may be required or in 
order to supplement any applicable preambles, 
specifications or bills of quantities descriptions
 
Take note that these Model Bills of Quantities utilise 
abbreviated descriptions
 
The Model Preambles for Trades 2008 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated bills of 
quantities descriptions by inter alia referring to SANS 
construction standards. Where such model preambles 
are not applicable (eg where BS or Euro construction 
standards are applicable or the design consultants 
provide other preambles/specifications for insertion), 
users are to ensure that the abbreviated descriptions 
when read in conjunction with the applicable measuring 
system, represents the full description by extending the 
abbreviated bills of quantities descriptions and/or by 
inserting appropriate preambles or specifications
 
Consider inserting the preambles hereunder when using 
the abovementioned Model Preambles for Trades 2008

User note

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing
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Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

Bulkheads

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

CEILINGS ETC

120m2

Apply Skimmed CEMCRETE CEMCOTE to Concrete 
Ceiling to Manufacturer’s Specifications by Specialist.

1

Concrete ceiling
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 6

STRUCTURAL STEEL

SUPPLEMENTARY PREAMBLES

Insert preambles/specifications as may be required or in 
order to supplement any applicable preambles, 
specifications or bills of quantities descriptions
 
Take note that these Model Bills of Quantities utilise 
abbreviated descriptions
 
The Model Preambles for Trades 2008 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated bills of 
quantities descriptions by inter alia referring to SANS 
construction standards. Where such model preambles 
are not applicable (eg where BS or Euro construction 
standards are applicable or the design consultants 
provide other preambles/specifications for insertion), 
users are to ensure that the abbreviated descriptions 
when read in conjunction with the applicable measuring 
system, represents the full description by extending the 
abbreviated bills of quantities descriptions and/or by 
inserting appropriate preambles or specifications
 
Consider inserting the preambles hereunder when using 
the abovementioned Model Preambles for Trades 2008

User note
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Consideration is to be given in specific applications (e.g. 
where "heavy" steel structures such as in industrial 
plants, towers for mine shafts, etc are dominant) to 
implement the principles laid down by the "Measurement 
for Structural Steelwork" as prepared and recommended 
by the South African Institute of Steel Construction or 
any other appropriate principles

This bill is, however, based on the building work 
measuring  system

Finishing-off painting is to be included in this trade only 
when the structural steel contractor is required to 
execute the work

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

SUNDRY STEELWORK

1.00tIPE 200 I-Section beam1

Steel beams and columns

52NoM12 GRD 8.82

Bolts to columns, beams, etc

13No200 x 200 x 8mm Base Plate3

Plates,angles, girts, bracing etc

ROOF STEEL STRUCTURE, ETC
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1t

Structural Steel Trusses to Structural Engineer' 
specifications.

4

Roof Steel Structure and Polycarbonate Roof Sheet 
Sheeting by Specialist as per Enginee’sr and Architect’s 
Specifications.
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SECTION 2

BILL NO. 7

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Insert preambles/specifications as may be required or in 
order to supplement any applicable preambles, 
specifications or bills of quantities descriptions
 
Take note that these Model Bills of Quantities utilise 
abbreviated descriptions
 
The Model Preambles for Trades 2008 published by the 
Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated bills of 
quantities descriptions by inter alia referring to SANS 
construction standards. Where such model preambles 
are not applicable (eg where BS or Euro construction 
standards are applicable or the design consultants 
provide other preambles/specifications for insertion), 
users are to ensure that the abbreviated descriptions 
when read in conjunction with the applicable measuring 
system, represents the full description by extending the 
abbreviated bills of quantities descriptions and/or by 
inserting appropriate preambles or specifications
 
Consider inserting the preambles hereunder when using 
the abovementioned Model Preambles for Trades 2008

User note

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc
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Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

Doors and windows shall comply with AAAMSA design 
criteria

Glazing shall comply with SAGGA regulations.  Glass 
shall be type ? laminated performance glass as shown 
on the window schedules/drawings appended to these 
bills of quantities (as described in the headings to 
window descriptions?).  Glass thickness shall comply 
with SAGGA regulations irrespective of thicknesses 
shown on the schedules/drawings

Doors and windows shall be supplied with protective 
tape and plastic and shall be removed only once 
surrounding trades have been completed

For purpose made windows and doors, refer to drawings
annexed to (issued separately with?) these bills of 
quantities

Aluminium doors, windows, etc

The following certificates shall be provided prior to 
commencement of site work:

1 A copy of the relevant AAAMSA Performance 
Test Certificate from the 

manufacturer/contractor supplying the 
architectural aluminium product 

2 A Certificate of Conformance confirming that 
anodising or powder coating has been 

processed in accordance with SANS 999 and SANS 
1796 respectively

-55-

Metalwork
Bill No.  7
Section No.  2

Carried to Collection R



RUSTENBURG CAMPUS

ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

3 A powder guarantee of not less than 15 years 
issued by the powder manufacturer.  The 

specific conditions contained in this guarantee 
shall form part of the powder coating process 

4 A Certificate of Conformance confirming that 
glazing has been installed in accordance with 
SANS 0137, ensuring that safety glazing 
materials have been installed in the mandatory 
areas and that each individual pane of safety 
glazing materials has been permanently marked

5 A warranty from the manufacturer of the
laminated safety glass and/or hermetically 
sealed glazing units guaranteeing the products 
against delamination and colour degredation for 

a period of not less than five years

STEEL HANDRAILS, BALUSTRADES, ETC

10m

50mm diameter Mild steel hand rail welded to steel 
support and finished with 1 universal undercoat and two 
coats velvaglo.

1

Welded handrails to steel support

77m

10mm Diameter Balustrade rails in short height of 
1050mm, max gap between rails = 110mm, gap 
between rails to be equal

2

Welded balustrading to rail and cleats

27m
40mm wide x 10mm thick Top and bottom mild steel flat 
bar welded to balustrade posts

3

8No
100 x 100 x 10mm Mild steel base plate with two slotted 
bolts holes bolted to concrete slab

4

Cleats, plates and brackets, etc

30kgM12 Bolts with nuts and washers5
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ALUMINIUM LOUVERS, ETC

6No
Aluminium louvers size 2100mm x 400mm high6

Natural Anodised Horizontal Aluminium Sun Air
Gable Vents / Louvre System with insect screen
(mesh) installed by approved specialist, all in
accordance with the manufacturer`s
recommendations, to Architect's Specifications.

6No
Aluminium louvers size 1200mm x 400mm high7

SKYLIGHT, ETC

3No
Aluminium Skylight size 2980mm x 2080mm high8

8mm thick colour Clear Compact High-Pressure 
Laminate Plexiglas, fixed into position and screwed 
to aluminium head by means of grade 304 stainless 
steel mounting brackets, Perspex to overlap 100mm 
along all edges by Specialist to Architect's 
Specifications. Edges to be Beveled Pencil Polished 
to Architect's Specifications.

DRAINAGE

5No
Floor drain size 310 x 310 x 180mm deep9

New Grease Traps 304 stainless steel full flow floor 
drain with square grating and cover plate with slots 
(Code: GTS 280 H or V), overall size 310 x 310 x 
180mm deep with 110mm diameter horizontal / 
vertical waste outlet connected to waste pipe. 
Outlet: 110mm diameter.
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 8

PLASTERING

SUPPLEMENTARY PREAMBLES

PLASTER WALL COVERINGS

All specialist plaster wall coverings shall be executed in 
strict accordance with the manufacturer's instructions

General

INTERNAL PLASTER

SCREEDS

180m230mm Thick on floors and landings1

Screeds on concrete
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 9

TILING

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors, etc, shall bedeemed to include 1:3 
plaster bedding

Descriptions

FLOOR TILING

180m2On concrete slab floors and landings1

Porcelain Tiles (Non-Slip / Matt Architect approved), 
size 600 x 600mm, fixed to external floor screed with 
approved tile adhesive mixed with Architect approved 
Bonding Liquid in lieu of water on concrete surface bed 
to a minimum 1:50 falls in accordance with SANS 1200 
D Degree of Accuracy I with joints continuous in both 
directions and grouted with Architect approved tile grout.

New Porcelain Floor Tile samples and colour to be 
approved by the Architect
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FLOOR TILING

13m2On concrete slab floors and landings2

Porcelain Tiles Architect approved), size 300 x 300mm, 
fixed to external floor screed with approved tile adhesive 
mixed with Architect approved Bonding Liquid in lieu of 
water on concrete surface bed to a minimum 1:50 falls 
in accordance with SANS 1200 D Degree of Accuracy I 
with joints continuous in both directions and grouted with 
Architect approved tile grout.

New Porcelain Floor Tile samples and colour to be 
approved by the Architect

92m80mm high skirting tiles3

SUNDRIES

92m

Aluminium Trim to edge on Tile Floor covering fixed to 
substrate with an approved adhesive, approved by 
Architect

4
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SECTION 2

NOTE:
Tenderers are advised to study the GP ASC Rev 0 
(General specifications of materials and methods to be 
used for building contracts) before pricing this bill.

BILL NO. 10

ELECTRICAL WORK

LIGHTING INSTALLATION

Supply and installation of the following light fittings, 
complete with lamps and electronic control gear as 
specified and as  indicated on attached drawings.

12.00No

BEKA Schréder LED PANEL 600 Surface Mount: 666 x 
666 x 69; installed along a steel cable tray to Architect 
Specifications.

1

LIGHTING TO CEILING

22.00No

Radiant Lighting Class II, IP20, QC14 under-counter 
light in White with 1 x T8 lamp or SIMILAR APPROVED.

2

6.00No

Radiant Lighting Class I, IP65, QC24 fluorescent vapour 
proof light (Code: KB67E) with 2 x T5 lamps.

3

7.00No

Wall Mounted lights: Eurolux 240V Giuseppe Class 2
IP66 plain bulkhead comprising Black body with Opal
UV Stabilised PMMA lens (Code: B233BFU), overall
size 300 x 300 x 150mm deep supplied with 1 x 11W
GX53 (180mm) LED 100V lamp or SIMILAR
APPROVED.

4

22m
LED Strip Lights around base of Existing Skylights5

-63-

Electrical work
Bill No.  10
Section No.  2

Carried to Collection R



RUSTENBURG CAMPUS

ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

80m

Horizontally & Vertically Mounted Medium Duty Cable
Tray or SIMILAR APPROVED, width min. 300mm;
height min. 50mm; Hot Dip Galvanized Finish in
stainless steel SS304. Installed to manufacturer’s
specifications.

6
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SECTION 2

For preambles see "Model Preambles for Trades"

BILL NO. 11

PAINTING

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with "Plascon-
Evans" specifications

PAINT SPECIFICATIONS

-66-

Paintwork
Bill No.  11
Section No.  2

Carried to Collection R



RUSTENBURG CAMPUS

ORBIT TVET COLLEGE

RENOVATIONS OF THE CENTRAL OFFICE COURTYARD

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK ON

FLOATED PLASTER SURFACES WITH

154m2On Plastered wall1

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

METAL SURFACES WITH

One coat super universal enamel paint on work in sound 
condition on steel

38mGutters and downpipes2

Spot priming defects in pre-primed surfaces with zinc 
phosphate metal primer, one coat universal undercoat 
and two coats super universal enamel paint on steel
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SECTION 2

BILL NO. 12

PROVISIONAL SUMS

50,000.00Item

Allow the Provisional Amount of R50,000.00 (Fifty 
Thousand) NETT for the Community Liason Officer to 
be paid by the Client

1

COMMUNITY LIASON OFFICER

%Add: Profit2

%Add: Attendence3
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SECTION SUMMARY - Building works

Bill
No

Page
No

Amount

37Alterations1

40Masonry2

43Waterproofing3

46Roof Coverings4

49Ceiling, Partitions and Access Flooring5

53Structural Steel6

58Metalwork7

59Plastering8

62Tiling9

65Electrical work10

68Paintwork11

69Provisional Sums12
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Page
No

FINAL SUMMARY

Section
No

Amount

32Preliminaries and Generals1

70Building works2

RSUB TOTAL

90,000.00Item
Allow a contingency amount  to be used as directed by 
the Employer.

CONTINGENCIES

RSUB-TOTAL

RProvision for Value-Added Tax (VAT) at 15 percent
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